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PUBLIC NOTICE
REQUEST FOR PROPOSALS (long version):
STATEWIDE TRANSPORTATION SURVEY

The Maricopa Association of Governments (MAG) is requesting proposals from qualified consultants to
develop and conduct an independent, scientifically valid voter opinion survey to measure regional and
statewide public attitudes, opinions, and interests relevant to addressing transportation mobility needs. The
project willbe completed in a maximum 90 days from the date of the notice to proceed at a cost not to exceed
$55,000.

Detailed proposalrequirements may be obtained by contacting the MAG Office atthe address indicated below
or may be downloaded from www.mag.maricopa.gov, under “Employment/RFP’s” then “RFPs/RFQs.” For
further information, please submit questions in writing by fax to the attention of Kelly Taft, Communications
Manager, at (602) 254-6490, or by e-mail to ktaft@mag.maricopa.gov.

A pre-proposers conference will be held at 1:00 PM on Monday, January 21, 2008 to answer questions about
the project.

Proposals will be accepted until 12 PM Noon (Mountain Standard Time) on Thursday, January 31, 2008, at
MAG, 302 North 1st Avenue, Suite 300, Phoenix, Arizona 85003.


mailto:ktaft@mag.maricopa.gov.
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SCOPE OF WORK
Introduction

The Maricopa Association of Governments (MAG) is requesting proposals from qualified consultants to develop
and conductanindependent, scientifically valid household telephone survey of likely voters to measure regional
and statewide public attitudes, opinions, and interests relevantto addressing transportation mobility needs. The
project will be completed in a maximum 90 days from the date of the notice to proceed at a cost not to exceed
$55,000.

Background

MAG is the designated Council of Governments (COG) and Metropolitan Planning Organization (MPO) for
transportation planning for the metropolitan Phoenix area. MAG is also the designated Air Quality Planning
Agency for the region. The MAG membership consists of the 25 incorporated cities and towns within Maricopa
County and the contiguous urbanized area, the Gila River Indian Community, the Salt River Pima-Maricopa
Indian Community, Fort McDowell Yavapai Nation, Maricopa County, the Arizona Departmentof Transportation
(ADOT), and the Citizens Transportation Oversight Committee (CTOC). ADOT and CTOC serve as ex-officio
members for transportation-related issues.

Over the past year, the Arizona COG/MPO Association, of which MAG is an active member, has been meeting
to discuss growth and transportation issues. Projections show the state will grow from 6 million population to
15 million by 2050, while the Maricopa region will grow from 3.7 million to 8.1 million by 2050. Additional
statewide funding for transportation infrastructure may be necessary to accommodate this growth.

In December 2006, the MAG Regional Council approved MAG’s participation in a Statewide Intrastate Mobility
Reconnaissance Study. This study is nearing completion, and transportation framework studies are about to
be initiated throughout the state. The purpose of the studies is to define transportation needs and potential
solutions for the transportation challenges facing Arizona.

To provide additional input into these framework studies and to determine voters’ perceived transportation
needs and support for funding options, on December 19, 2007, the MAG Regional Councilrecommended that
a public attitude survey be conducted. The purpose of the survey is to better understand public attitudes
regarding transportation needs, potential solutions, and timing. The scientific household telephone survey
would explore citizen attitudes regarding transportation issues and potential solutions on a regional and
statewide basis in addressing mobility needs

Proposed Tasks

The consultantis encouraged to be creative in developing a sound analytical approach that achieves the goals
for this project. The consultantis urged to be as specific as possible when describing the activities that will be
performed to support each task. The consultantis also urged to make maximum use of matrices, tables and
drawings in working papers produced for the project to ensure conciseness and clarity and to minimize the
amount of text required. In preparing a proposal for consideration by MAG, the consultant will not be required
to adhere strictly to the proposed tasks specified below. Additional tasks may be warranted.

Task 1 Refine Scope of Work

Initial inquiry and discussion may result in some revisions to the Scope of Work and Project
Schedule. The consultant may recommend additional tasks to measure public attitudes and
opinions, such as focus groups or targeted interviews with identified stakeholders. As
necessary, the consultant will refine the Scope of Work for this project based upon
professional experience and input from MAG. This work will be performed under the general
direction of the MAG project manager. The consultantwill prepare documentation of any such
revision, including a revised labor/dollar allocation and project task cost breakdown, and
submit the revision to MAG for approval.
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Task 2

Task 3

Develop Draft Survey Instrument

Working with MAG and utilizing transportation research nationally and statewide, the
consultant will prepare the draft survey instrument. Questions may include, but are not limited
to, public attitudes on transportation choices (such as modal preferences); perceived
transportation needs both regionally and statewide; methods of funding transportation
infrastructure (such as gas tax, toll roads, vehicle tax, impact fees, etc.); and voter attitudes
regarding election timing, growth, and open space preservation.

Conduct a Stakeholder Workshop to Refine Survey Instrument and Develop Final Survey

Task 4

Task 5

Instrument

The consultant will conduct a workshop for identified stakeholders to review the draft survey
instrument and the sampling and survey methodologies and processes. The consultant will
then determine whether refinements to the survey instrument are necessary based upon
stakeholder comment.

Conduct Statistically Valid Statewide Transportation Survey of Likely Voters

The consultant will conduct a statewide transportation poll that willencompass an appropriate
universe of likely voters to be statistically valid. The survey must be conducted in a manner
to enable the analysis of the findings statewide as by the following subareas: Maricopa
County, Pima County, and the balance of the state.

Analyze Survey Results and Prepare Final Report

The consultant will tabulate survey results, key findings, detailed findings, conclusions and
recommendations reported for the entire state and by the subareas noted above. The findings
will be compiled into a Final Survey Report.

Deliverable Products

The products of this project are listed below. Each Working Paper should present information in a succinct
manner with preference given to the use of tables, charts, and matrices. An administrative draft of each
working paper will be submitted in both electronic and hard copy formatto the MAG project manager for review.
Comments from the MAG project manager will be incorporated into the Working Paper by the consultant before
itis distributed for externalreview. Comments received during the external review process will be incorporated
into the Working Paper by the consultant.

1.

Working Paper 1, Revised Scope of Work and Project Schedule, listing specific project tasks and a
schedule for completion of each task (one initial administrative draft for review in electronic and hard
copy format; and one electronic version and five hard copies of the revised Scope of Work and Project
Schedule).

Working Paper 2, Draft Survey Instrument (one initial administrative draft in electronic and hard copy
format for MAG review; and one electronic version and 25 copies of the Working Paper).

Working Paper 3, Final Survey Instrument (one initial administrative draft in electronic and hard copy
format MAG review; and one electronic version and five hard copies of the Working Paper).

Working Paper 4, Final Survey Report with Executive Summary (one camera-ready original, one copy
in electronic format and 30 bound copies of the full report with Executive Summary, plus 30 additional
copies of the Executive Summary).
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PROPOSAL REQUIREMENTS

Project Cost and Schedule

The estimated time frame for this project is 90 days from the date of the notice to proceed, with intermediate
deliverables due in accordance with the schedule as agreed to between MAG and the consultant(s). The date
of the notice to proceed is anticipated to be March 5, 2008.

Proposal Delivery

1.

Ten [10] copies of the proposal must be submitted by 12 PM (Noon) Mountain Standard Time on
Thursday, January 31, 2008.

Maricopa Association of Governments
Attention: Kelly Taft, Communications Manager
302 North 1st Avenue, Suite 300

Phoenix, Arizona 85003

Timely receipt of proposals will be determined by the date and time the proposal is received at the
above address. Hand delivery is therefore encouraged. No late submissions, facsimile, or electronic
submissions will be accepted.

Proposals will be opened publicly and the name of each entity submitting a proposal will be read at
12:05 PM on Thursday, January 31, 2008, at the MAG Offices, Cholla Room, 302 North 1st Avenue,
Suite 200 Phoenix, Arizona, 85003.

All material submitted in response to this solicitation becomes the property of MAG and will not be
returned. After contract award, the proposals shall be open for public inspection except to the extent
that the withholding of information is permitted or required by law. If the offeror designates a portion
of its proposal as confidential, it shall isolate and identify in writing the confidential portions in
accordance with Arizona Administrative Code R2-7-103; which shallbe included in the proposal. Upon
receipt of your written notification, MAG will review any portions of the proposal that the proposer
considers to be confidential and then make a determination on whatshould be released. MAG will also
notify you in writing of our determination and provide you with an opportunity to respond to our decision
prior to releasing the proposal.

Any questions regarding this Request for Proposals should be submitted in writing to Kelly Taft,
Communications Manager by fax at (602) 254-6490; or by email at ktaft@mag.maricopa.gov.
Responses to questions submitted will be posted on the MAG Web site at
http://www.mag.maricopa.gov/rfp.cms?item=8316. Additional information regarding MAG activities,
including Committee meeting schedules, may be found on the MAG W eb site www.mag.maricopa.gov.

A proposer’s conference for the project has been scheduled for 1:00 PM, Monday, January 21, 2008,
at the MAG Office, Cholla Room, Suite 200, 302 North 1st Avenue, Phoenix, Arizona. If you wish to
receive notes from the proposer’s conference and a list of attendees, please contact the MAG project
manager.


http://www.mag.maricopa.gov/rfp.cms?item=8316.
http://www.mag.maricopa.gov
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Proposal Content

It is required that the proposal:

1.

10.

Be limited to a maximum length of 25 pages, including a cover letter, résumés, and any appendices.
The cover letter must be signed by a party authorized to bind the entity submitting the proposal.

Be prefaced by a brief statement describing the proposer's organization and outlining its approach to
completing the work required by this solicitation. This statement shall illustrate the proposer's overall
understanding of the project.

Contain a work plan which concisely explains how the consultant will carry out the objectives of the
project. In the work plan, the proposer shall describe each project task and proposed approach to the

task as clearly and thoroughly as possible.

Include a preliminary schedule for the projectin bar-chart format. Indicate allwork plan tasks and their
durations. The schedule shall clearly identify project deliverable dates.

Contain a staffing plan for the project. The plan shall include the following in table format:
a. A project organization chart, identifying the project manager.

b. Names of key project team members and/or subconsultants. Only those personnel who will
be working directly on the project should be cited.

C. The role and responsibility of each team member.
d. Percent effort (time) of each team member for the contract period.
e. The role and level of MAG technical staff support, if any.

Include résumés for major staff members assigned to the project. These résumés should focus on
their experience in this type of project.

Each firm submitting a proposal is required to certify that it will comply with, in all respects, the rules
of professional conduct set forth in A.C.R.R. R4-30-301 (see Appendix A), which is the official
compilation of the Rules of Professional Conduct from the Administrative Rules and Regulations for
the State of Arizona.

Include proposer's recent experience (last five years) in performing work similar to that anticipated
herein. This description shall include the following:

a. Date of project.

b. Name and address of client organization.

C. Name and telephone number of individual in the client organization who is familiar with the
project.

d. Short description of project.

e. Consultant team members involved and their roles.

A labor cost allocation budget formatted as noted in Appendix B.

All firms proposing on this project will be required to include a “Proposer’s Registration Form” (See
Appendix C) in the submitted proposal. In addition, a “Proposer’s Registration Form” is required to be
included for each subcontractor proposed for this project.
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11.

12.

The Disadvantaged Business Enterprise (DBE) requirements in the Code of Federal Regulations Title
49, Part 26 will apply to this Contract. See Appendix D, “MAG’s Key DBE Regulatory Requirements”.
A complete copy of MAG’s DBE program is available on request.

Each firm shall document within its proposal any potential conflicts of interest. A conflict of interest
shall be cause for disqualifying a consultant from consideration. A potential conflict of interest
includes, but is not limited to:

a. Accepting an assignmentwhere duty to the client would conflict with the consultant’s personal
interest, or interest of another client.

b. Performing work for a client or having an interest which conflicts with this contract.

C. Employing personnel who worked for MAG or one of its member agencies within the past
three years.

d. All relationships with MAG and/or any employees of MAG.

MAG will be the final determining body as to whether a conflict of interest exists.
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PROPOSAL EVALUATION AND SELECTION PROCESS

1. All proposals will be evaluated by an evaluation team consisting of MAG staff and MAG member
agency staff. Evaluation criteria include the following:

a. Demonstrated understanding of the project through a well-defined work plan consistent with
program objectives.

b. Clarity of proposal, realistic approach, technical soundness, and enhancements to elements
outlined in this Request for Proposals.

C. Experience of the project manager and other project personnel in similar studies. Only those
personnel assigned to work directly on the project should be cited.

d. Proven track record in this area of study. Proposers should identify the principal people who
worked on past projects and the amount of time they devoted to the work effort.

e. Availability of key personnel throughout the project effort.

f. Price or cost/value.

g. Ability and commitment to complete the project within the specified time period, meet all
deadlines for submitting associated work products, and ensure quality control.

h. Recognition of work priorities and flexibility to deal with change and contingencies.

2. On the basis of the above evaluation criteria, selected firms submitting proposals may be interviewed

prior to the selection of a consultant. In-person interviews are anticipated to be scheduled for February
12, 2008. ltis anticipated that firms selected for interviews will be contacted approximately one week
prior to the in-person interview date. MAG strongly suggests that the project manager and key
members of the consultantteam be presentatthe in-person interview, so proposers may wantto “save
the date” prior to notification.

3. MAG may conduct discussions with offerors who submit proposals determined to be reasonably
susceptible of being selected for award.

a.

b.

MAG reserves the right to:

Cancel this solicitation.
Reject any and all proposals and re-advertise.
Select the proposal(s) that, in its judgment, will best meet its needs.

Negotiate a contract that covers selected parts of a proposal, or a contract that will be
interrupted for a period or terminated for lack of funds.
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ADMINISTRATIVE REQUIREMENTS
1. This Request for Proposals is for a cost-reimbursement plus fixed fee contract.

2. During the course of the project, a monthly progress report is required to be submitted within ten (10)
working days after the end of each month until the final report is submitted. Each report shall include
a comprehensive narrative of the activities performed during the month, an estimated percent
complete for each project task, monthly and cumulative costs by task, activities of any subcontractors,
payments to any subcontractors, a discussion of any notable issues or problems being addressed, and
a discussion of anticipated activities for the next month (See Appendix E for format).

3. MAG shall retain ten percent (10%) of the contract amount, withheld from each invoice, as final
payment until completion of the project to the satisfaction and acceptance of the work. Final payment
shall be made after acceptance of the final product and invoice.

4. An audit examination of the consultant’s records may be required.

5. The firm thatis selected will be required to comply with Titles VI and VII of the Civil Rights Act of 1964.
The contractor will comply with Executive Order 11246, entitled Equal Employment Opportunity, as
amended by Executive Order 11375 and as supplemented in Department of Labor Regulations (41
CFR Part 60). The contractor will also be required to comply with all applicable laws and regulations
of the U.S. Department of Transportation.

6. The firm selected will be required to comply with MAG insurance requirements, which may include:
Workmen's Compensation, Architects and Engineers Professional Liability insurance, Commercial
General Liability insurance, Business Automobile Liability insurance, and Valuable Papers insurance.

7. The firm selected is required to document any potential conflicts of interest during the contract period.
A conflict of interest shall be cause for terminating a contract. A potential conflict of interest includes,

but is not limited to:

a. Accepting an assignment where duty to the client would conflict with the consultant’s personal
interest, or interest of another client.

b. Performing work for a client or having an interest which conflicts with this contract.

C. Employing personnel who worked for MAG or one of its member agencies within the past
three years.

MAG will be the final determining body as to whether a conflict of interest exists.
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APPENDIX A

ARIZONA ADMINISTRATIVE CODE R4-30-301
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CH. 30

BOARD OF TECHNICAL REGISTRATION R4-30-301

ARTICLE 3. REGULATORY PROVISIONS

R4-30-301. Rules of Professional Conduct
All registrants shall comply with the following rules of professional conduct:

1.

10.

11.

12.

A registrant shall not submit any materially false statements or fail to disclose any material
facts requested in connection with an application for registration, certification, or subpoena.

A registrant shall not engage in fraud, deceit, misrepresentation or concealment of material
facts in advertising, soliciting, or providing professional services to members of the public.

A registrant shall not knowingly commit bribery of a public servant as proscribed in A.R.S. §
13-2602, knowingly commit commercial bribery as proscribed in A.R.S. § 13-2605, or violate
any federal statute concerning bribery.

A registrant shall comply with state, municipal, and county laws, codes, ordinances, and
regulations pertaining to the registrant's area of practice.

A registrant shall not violate any state or federal criminal statute involving dishonesty, fraud,
misrepresentation, embezzlement, theft, forgery, perjury, bribery, or breach of fiduciary duty,
if the violation is reasonably related to the registrant's area of practice.

A registrant shall apply the technical knowledge and skill that would be applied by other
qualified registrants who practice the same profession in the same area and atthe same time.

A registrant shall not accept an assignment if the duty to a client or the public would conflict
with the registrant's personal interest or the interest of another client without full disclosure of
all material facts of the conflict to each person who might be related to or affected by the
project or engagement in question.

A registrant shall not accept compensation for services related to the same project or
professionalengagementfrom more than one party without making full disclosure to all parties
and obtaining the express written consent of all parties involved.

A registrant shall make full disclosure to all parties concerning:

a. Any transaction involving payments to any person for the purpose of securing a
contract, assignment, or engagement, except for actual and substantial technical
assistance in preparing the proposal; or

b. Any monetary, financial, or beneficial interest the registrant may hold in a contracting
firm or other entity providing goods or services, otherthan the registrant's professional
services, to a project or engagement.

A registrant shall not solicit, receive, or accept compensation from material, equipment, or
other product or services suppliers for specifying or endorsing their products, goods or
services to any client or other person without full written disclosure to all parties.

If a registrant's professional judgment is overruled or not adhered to under circumstances
where a serious threat to the public health, safety, or welfare may result, the registrant shall
immediately notify the responsible party, appropriate building official, oragency, and the Board
of the specific nature of the public threat.

If called upon or employed as an arbitrator to interpret contracts, to judge contract
performance, or to perform any other arbitration duties, the registrant shall render decisions
impartially and without bias to any party.
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13.

14.

15.

16.

17.

18.

19.

20.

To the extent applicable to the professional engagement, a registrant shall conduct a land
survey engagement in accordance with the April 12, 2001 Arizona Professional Lands
Surveyors Association (APLS) Arizona Boundary Survey Minimum Standards, as adopted by
the Board on June 15, 2001, the provisions of which are incorporated in this subsection by
reference and on file with the Office of the Secretary of State. This incorporation by reference
does not include any later amendments or editions.

A registrant shall comply with any subpoena issued by the Board or its designated
administrative law judge.

A registrant shall update the registrant's address and telephone number of record with the
Board within 30 days of the date of any change.

A registrant shall not sign, stamp, or seal any professional documents not prepared by the
registrant or a bona fide employee.

Exceptas provided in subsections (18) and (19), a registrant shall not accept any professional
engagement or assignment outside the registrant's professional registration category unless:

a. The registrant is qualified by education, technical knowledge, or experience to
perform the work; and
b. The work is exempt under A.R.S. § 32-143.

A registered professional engineer may accept professional engagements or assignments in
branches of engineering other than that branch in which the registrant has demonstrated
proficiency by registration but only if the registrant has the education, technical knowledge, or
experience to perform such engagements or assignments.

Except as otherwise provided by law, a registrant may act as the prime professional for a
given projectand select collaborating professionals; however, the registrant shall perform only
those professional services for which the registrant is qualified by registration to perform and
shall seal and sign only the work prepared by the registrant or by the registrant's bona fide
employee.

A registrant who is designated as a responsible registrant shall be responsible for the firm or
corporation. The Board may impose disciplinary action on the responsible registrant for any
violation of Board statutes or rules that is committed by a non-registrant employee, firm, or
corporation.

10
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APPENDIX B

LABOR COST ALLOCATION BUDGET
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LABOR COST ALLOCATION BUDGET - SAMPLE

CONSULTANTS LABOR

HOURS BY PERSONNEL AND TASK DESCRIPTION

Raw

Direct 1 2 3 4 5 6

Hourly (Task (Task (Task (Task (Task (Task Total Total
Personnel Rate Description)  Description) _ Description)  Description) _ Description) Description) Hours Cost
(NAME) $ 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 $ 0.00
(NAME) $ 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 $ 0.00
(NAME) $ 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 $ 0.00
(NAME) $ 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 $ 0.00
Total Hours 0.00 0.00 0.00 0.00 0.00 0.00 0.00
Total Task Cost $ 0.00 $ 0.00 §$ 0.00 $ 0.00 §$ 0.00 $ 0.00 $ 0.00
Fringe (or Overhead) Rate 122 0.00 $ 0.00 $ 0.00 $ 0.00 $ 0.00 $ 0.00 $ 0.00
Total Labor with Fringe $ 0.00 $ 000 $ 0.00 $ 000 $ 0.00 $ 0.00 $ 0.00
REIMBURSABLE EXPENSES EXPENSES BY TASK

Total

Description 1 2 3 4 5 6 Cost
Description (i.e. Postage) $ 000 $ 0.00 $ 0.00 $ 0.00 $ 0.00 $ 0.00 $ 0.00
Description (i.e. Photocopy/Printing)  $ 000 $ 0.00 $ 0.00 $ 0.00 $ 0.00 $ 0.00 $ 0.00
Description (i.e. Travel) $ 000 $ 0.00 $ 0.00 $ 0.00 $ 0.00 $ 0.00 $ 0.00
Description (i.e. Telephone) $ 000 $ 0.00 $ 0.00 $ 0.00 $ 0.00 $ 0.00 $ 0.00
Description (i.e. Other) $ 000 $ 0.00 $ 0.00 $ 0.00 $ 0.00 $ 0.00 $ 0.00
Description (i.e. Miscellaneous) $ 0.00 $ 0.00 §$ 0.00 § 0.00 § 0.00 § 0.00 $ 0.00
Total Reimbursable Expenses $ 0.00 $ 0.00 $ 0.00 $ 0.00 $ 0.00 $ 0.00 $ 0.00
SUBCONTRACTORS HOURS BY TASK

Hourly Total Total
Company or Person Rate 1 2 3 4 5 6 Hours Cost
(NAME) $ 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 $ 0.00
(NAME) $ 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 $ 0.00
(NAME) $ 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 $ 0.00
Total Hours 0.00 0.00 0.00 0.00 0.00 0.00 0.00
I:?fi Subcontractor $ 000 $ 000 $ 000 $ 000 $ 000 $ 0.00 $ 0.0
GRAND TOTAL TOTAL COSTS BY TASK

Total

Description 1 2 3 4 5 6 Cost
Consultant Cost 0.00 0.00 $ 0.00 §$ 0.00 0.00 0.00 0.00
Fee @ 0.10 0.00 0.00 $ 0.00 $ 0.00 0.00 0.00 0.00
Subtotal $ 0.00 $ 0.00 §$ 0.00 §$ 0.00 §$ 0.00 §$ 0.00 $ 0.00
Reimbursable Expenses $ 0.00 $ 0.00 §$ 0.00 §$ 0.00 §$ 0.00 §$ 0.00 $ 0.00
Subcontractors $ 0.00 % 000 % 000 % 0.00 % 0.00 % 0.00 $ 0.00
GRAND TOTAL $ 0.00 $ 0.00 $ 0.00 $ 0.00 $ 0.00 $ 0.00 $ 0.00

12
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PROPOSER’S REGISTRATION FORM

All firms proposing as prime contractors or subcontractors on Maricopa Association of Governments (MAG) projects are
required to be registered. Please complete this form and return it with your proposal.

If you have any questions about this registration form, please call the MAG Fiscal Services Manager, (602) 254-6300.
1. GENERAL INFORMATION:

Name of Firm:
Street Address:
City, State, ZIP
Mailing Address:
City, State, ZIP
Telephone Number
Fax Number:
E-mail address:
Web address:
Year firm was established

Check all that apply:

Is this firm a prime consultant?
Is this firm a sub-consultant? Identify specialty:
Is this firm a certified DBE? If so, by whom?
Is this firm currently debarred? o

Is this firm currently the subject of debarment proceeding?

2. FINANCIAL INFORMATION
Firm’s annual gross receipts (average of last 3 years):
<$300,000

$300,000 - $599,999

$600,000 - $999,999

$1,000,000 - $4,999,999
>$5,000,000

Information will be maintained as confidential to the extent allowed by federal and state law. The undersigned swears that
the above information is correct. Any material misrepresentation may be grounds for terminating any contract which may
be awarded and initiating action under federal and state laws concerning false statements.

Name, Title Date

14
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MAG’S KEY DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM REQUIREMENTS FOR CONSULTANT
CONTRACTS

The Disadvantaged Business Enterprise (DBE) requirements in the Code of Federal Regulations Title 49, Part 26
will apply to this contract. A complete copy of MAG’s DBE Program is available by request to MAG’s DBE Liaison
Officer, at 602/254-6300.

The Consultant will agree to ensure that DBEs, as defined in 49 CFR 26, have the maximum opportunity to participate
in the performance of contracts and subcontracts financed in whole or in part with Federal funds provided under this
agreement.

DBE Participation Goal and Reporting:

The DBE participation goal for MAG is 11 percent. DBEs used for this contract must be certified by the Arizona
Department of Transportation or the City of Phoenix prior to the award of the contract. A list of Certified DBE organizations
is available at the Civil Rights Office of the Arizona Department of Transportation or the City of Phoenix.

The Consultant will be required to report monthly on: (1) the utilization of any subcontractors, and (2) any payments made
to subcontractors (DBEs and non-DBEs).

Requirement for Proposal:

All firms proposing on this project will be required to include a completed “Proposer’s Registration Form” (See Appendix
D) with their proposal. In addition, a completed Proposer’s Registration Form must be included with the proposal for any
subcontractors used on this project.

General Requirements for Proposals and Contract:
All proposers will be required to include the following information in their proposal and contract:

1. A clear and concise description of the work that each DBE will perform

2. The dollar amount of the participation of each DBE firm participating

3. Written documentation of the proposer’s commitment to use a DBE subcontractor(s) whose participation it
submits to meet a contract goal

4, If the contract goal is not met, evidence of good faith efforts to meet the goal

Contractor and Subcontractor Assurance:
MAG will incorporate into each contract it signs with a Prime Contractor, and require in each subcontract (that a Prime
Contractor signs with a Subcontractor), the following assurance:

“The Contractor, Subrecipient or Subcontractor shall not discriminate on the basis of race, color, national origin,
or sex in the performance of this contract. The contractor shall carry out applicable requirements of 49 CFR 26
in the award and administration of USDOT-assisted contracts. Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the termination of this contract or such
other remedy as MAG deems appropriate.”

Prompt Payment Provision:

“The Prime Contractor will pay Subcontractors for satisfactory performance of contracts no later than fourteen (14)
calendar days from the date that the Prime Contractor receives payment from MAG. The Prime Contractor will also return
retainage payments to the Subcontractor within fourteen (14) calendar days from the date of satisfactory completion of
work.”

Prime Contractors must:

1. Provide the Subcontractor with the name, address and phone number of the person to whom all invoices/billings
and statements must be sent.

2. Pay Subcontractors and suppliers within fourteen (14) days of receipt of payment from MAG.

3. Stipulate the reason(s) in writing to the Subcontractor or supplier and to MAG for not abiding by the prompt

payment provision. Possible reasons include:

Failure to provide all required documentation

Unsatisfactory job performance

Disputed work

Failure to comply with other material provisions of the contract

Third-party claims filed or reasonable evidence that a claim will be filed

Reasonable evidence that the contract cannot be completed for the unpaid balance of the contract sum
or a reasonable amount for retainage.

~oaoop

Subcontractors must:
1. Submit invoices or billing statements to the Prime Contractor’s designated contact person in an appropriate
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2.

format and in a timely manner. The format and the timing of billing statements must be specified in the
contract(s) between the Prime Contractor and the Subcontractor(s).
Notify MAG in writing of any potential violation of the prompt payment provision.

MAG will implement appropriate mechanisms to ensure compliance with the requirements of all program
participants. The mechanisms MAG may use include, but are not limited to:

1.

3.
4.

MAG will notify Subcontractors (DBE and Non-DBEs) of the Prime Contractor’s responsibility for prompt
payment and encourage Subcontractors to notify MAG in writing with any possible violations to the prompt
payment mechanism.

Withholding payment from Prime Contractors who do not comply with the prompt payment provision noted
above, where it has been determined by the MAG DBELO that delay of payment to the Subcontractor is not
justified.

Stopping work on the contract until compliance issues are resolved.

Terminating the contract.

MAG will verify that the work committed to DBEs, at the time of the contract award, is actually performed by DBEs.
This will be accomplished by:

1.

Requiring Prime Contractors to report Subcontractor(s) (DBE and Non-DBEs) work performed in each monthly
progress report along with an indication of the number of hours worked, any costs incurred and the amounts paid
to the DBE(s).

Ensuring that DBE participation is credited toward the overall goal or contract goal(s) only when payments are
actually made to DBE firms.
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APPENDIX E

PROGRESS REPORT FORMAT
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(Progress Report Format - SAMPLE)

(Consultant’s Letterhead)
April 15, 2000

(MAG Project Manager)

Maricopa Association of Governments
302 North First Avenue, Suite 300
Phoenix, Arizona 85003

Re: Progress Report No. 3 and Invoice for the Period of March 2000

For Each Task, the consultant is to provide the percent of work completed to date, a narrative describing the work
accomplished, data obtained, problems encountered, meetings held and reports and/or data produced. It is the
responsibility of the consultant to document that the work accomplished for each task during the reporting period is
commensurate with the amount of money billed for the task in the invoice.

The narrative describing the work accomplished should be of sufficient detail to enable the Project manager to clearly
understand the progress on the task during the reporting period. Wherever possible, the consultant should submit along
with the progress report appropriate documentation of work accomplished, such as partial or complete draft technical
reports or working papers, etc.

TASK 1 - DATA COLLECTION

Percent of Work Completed: 100 percent.

Work Accomplished: A database in both hard copy and electronic format was developed and a methodology for keeping
the database current was established.

Data Obtained: Information on the transportation facilities was secured for each of the facilities in the study area. The
data included, but was not limited to: name, location, and current and historical traffic levels.

Meetings Held: The following meetings were held in connection with the data collection effort:

March 15, 2000, with the MAG project manager to review data collected for the facilities.

March 21, 2000, with the Advisory Committee to obtain input on the data collection process.

March 23, 2000, with MAG staff to review comments on preliminary database.

March 25, 2000, with the public and special interest groups to obtain input on the distribution of the database.

Reports or Data Produced: A database in electronic format was produced and provided to MAG staff on March 29, 2000.

TASK 2 - INVENTORY

Percent of Work Completed: 100 percent.

Work Accomplished: A facilities inventory was completed, and the data obtained in Task 1 were compiled into a Draft
Inventory Technical Report for distribution to the Advisory Committee.

Data Obtained: See Task 1.

Meetings Held: The following meetings were held:

March 1, 2000, met with MAG staff to finalize the outline for the Inventory Technical Report.

March 10, 2000, met with the MAG project manager to obtain suggestions on methods for comparing facility information.

Reports or Data Produced: A draft Inventory Technical Report was produced and distributed to members of the Advisory
Committee for review and comment.

TASK 3 - FORECASTS

Percent of Work Completed: 100 percent.

Work Accomplished: Forecasts of travel demand on inventoried facilities were prepared for 2000, 2010 and 2020. The
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forecasts were consistent with County control totals reviewed by the Advisory Committee last month. The forecasts
included a breakdown by facility type.

Data Obtained: See Task 1.
Meetings Held: March 21, 2000, met with MAG staff to discuss comments on preliminary forecast results.

Reports or Data Produced: A draft forecasts report was produced and distributed to members of the Advisory Committee
for review and comment.

TASK 4 - DEMAND/CAPACITY ANALYSIS AND FACILITY REQUIREMENTS
Percent of Work Completed: 60 percent.

Work Accomplished: An hourly capacity was computed for each of the inventoried facilities using the federal guidance
provided by MAG staff.

Data Obtained: See Task 1.

Meetings Held: A meeting was held on March 25, 2000 to discuss the differences between the capacity calculations for
this study versus previous studies.

Reports or Data Produced: None. However, a draft set of capacity estimates is enclosed documenting the assumptions
and data input used to prepare the estimates.

TASK 5- ALTERNATIVES

Percent of Work Completed: 25 percent.

Work Accomplished: Other regional plans were examined to determine the type of alternatives that were used to meet
future demand.

Data Obtained: Regional plans from San Diego, Los Angeles, Denver, Seattle Tucson and Chicago were collected.

Meetings Held: On March 18, 2000, a meeting was held with planners for the Pima Association of Governments to discuss
alternatives.

Reports or Data Produced: None.

TASK 6 - EVALUATION OF ALTERNATIVES
Work on this task has not begun.

TASK 7 - RECOMMENDATIONS

Work on this task has not begun.

TASK 8 - IMPLEMENTATION

Work on this task has not begun.

Problems Encountered

Some of the capacity calculations prepared for the study were different from the capacity calculations used in previous
studies. These differences were discussed and resolved at a meeting held with MAG staff on March 25, 2000.

Invoice: The enclosed invoice is for the third progress payment of $17,679.20. The total amount billed to date is
$48,250.00.

Sincerely,
Project Manager Name
Project Manager Title

Enclosure
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